



ADDENDUM No. 2

Bid Number: **#130-2018**

Date: October 5, 2018

Subject: West Hickman WWTP Clarifiers No. 7 & No. 8
Structural Repairs

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. See the Prebid Meeting Minutes and Sign-In Sheet attached to this Addendum.

Questions from the Prebid Meeting will be responded to in a future Addendum.

2. The following Bid dates associated with the project have been revised:

- Last day for questions – Wednesday, October 10, 2018
 - Questions should be emailed to Brian Marcum at brianm@lexingtonky.gov
- Final Addendum Issued – Friday, October 12, 2018
- Bid Opening – **Friday, October 19, 2018, at 2:00pm** (LFUCG Division of Purchasing)

A revised Specification Section Part III, Form of Proposal will be issued in a future Addendum for use in submitting a bid.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _____

ADDRESS: _____

SIGNATURE OF BIDDER: _____



Hazen

Pre-bid Meeting Minutes



October 2, 2018

Location: WH WWTP, 645 West Hickman Plant Road, Nicholasville, KY 40356

Time: 2:00pm EST

Attendees: See Sign-In Sheet

Subject: WH WWTP Clarifier No. 7 & No. 8 Stuc Repairs, Bid #130-2018 – Pre-bid Meeting

1. Introductions

- Owner: LFUCG DWQ
 - Ben Clements, PE, Project Manager
 - Tiffany Rank, PE, Plant Engineer Manager
 - Jim Worton, WH WWTP Superintendent
- Owner: LFUCG Division of Purchasing
 - Brian Marcum, brianm@lexingtonky.gov
 - Sherita Miller, smiller@lexingtonky.gov
- Engineer: Hazen and Sawyer
 - Kurt Zehnder, PE, Project Manager

2. Project Description

The West Hickman WWTP Clarifiers No. 7 & No. 8 Structural Repair project includes:

- Removal, reinstallation of the existing final clarifier mechanisms and bridges in Final Clarifiers No. 7 & No. 8, and all associated piping, painting and electrical appurtenances included and shown on the Contract Documents.
- Removal and replacement of new sluice gates at existing Final Clarifier Flow Splitter Box No. 1 & No. 2 and all associated appurtenances.
- Removal of 8" concrete slab and swept-in grout layer in existing Final Clarifiers No. 7 & No. 8.
- Cutting off of existing rock anchors in existing Final Clarifiers No. 7 & No. 8.
- Installation of new rock anchors, concrete base slab and swept-in grout in existing Final Clarifiers No. 7 & No. 8.

3. Bid/Construction Schedule

- September 25, 2018: Advertisement
- October 2, 2018: Pre-bid Meeting
- October 5, 2018: Last Day for Questions
- October 9, 2018: Final Addendum Issued
- October 16, 2018: Bid Opening, 2:00 pm at Division of Purchasing (downtown Lexington)
- October 22, 2018: Bid Recommendations
- November 1, 2018 & November 15, 2018: Council Meetings

- November 15, 2018: Bid Awarded / Notice of Award
- November 27, 2018: Notice to Proceed (Tentative)
- November 27, 2018: Preconstruction Meeting (Tentative)
- December 3, 2018: Contract Time Starts / Notice to Proceed (Tentative)
- August 30, 2019: Substantial Completion (10-month contract; see the two substantial completion dates listed in the Agreement).

4. Bidding Questions Procedures

- All bidding questions are to be submitted in writing and addressed to the Division of Purchasing, Brian Marcum brianm@lexingtonky.gov, who in turn will have an addendum issued for the LFUCG.
- Pre-bid meeting Questions:
 - Questions may be asked verbally. Questions will be recorded and issued as part of an addendum.
 - Verbally asked questions may be verbally responded to by the Owner/Engineer at the meeting, and responses recorded in the addendum.
 - Responses from Owner/Engineer at pre-bid meeting may change after we have had a chance to get back to the office and research/clarify information.
- Final written responses in addendums will override any verbal question responses.
- Final issued addendums will be the legal response of record.
- Complete the Risk Assessment (including listing LFUCG as a co-insurer) and turn it in with the submitted bid.
- Addenda will be issued via Lynn Imaging.

5. MWDBE

- The successful Bidder must submit with their bid the following items:
 - Affirmative Action Plan of the firm
 - Current Work Force Analysis Form
 - Good Faith Effort Documentation to meet the MWDBE goals.
 - List of Disadvantaged Business Enterprise Subcontractors and the Dollar Value of each Subcontract
- It is requested that each Bidder include in its bid a goal of (10%) for MWDBE participation and a goal of (3%) for Veteran participation.
- Contact Sherita Miller, smiller@lexingtonky.gov, or Brian Marcum, Division of Central Purchasing for additional information. Contractors can also submit questions through Ionwave.

6. Wage Rates

- State and Federal Wage rates **are not** required as part of this project.

7. Bid Form

- The bid form contains a lump sum project bid and an Allowance needs to be included in the Contractor's total bid price.

8. Completed Permits Prior to Construction

- Any electrical permits required are the responsibility of the Contractor.
- KY DOW notification of the project start of construction.
- In general, Hazen nor LFUCG-DWQ is expecting any permits to be obtained on this project.

9. Site Access

The construction, maintenance, removal, and restoration of construction entrances are incidental to the contract and are not a Pay Item.

- The Contractor shall contact Jim Worten prior to mobilizing.
- The Contractor shall keep the plant access roads open at all times.

10. Site Visit

- Bidders are encouraged to visit the site immediately following this Pre-bid Meeting. Hazen will be available for any additional questions.

11. Questions and Comments

- See the Question and Answer log included in a following Addendum.

SIGN-IN SHEET

Pre-Bid Meeting 130-2018 West Hickman WWTP Final Clarifiers #7 & 8 Repairs
October 2, 2018 @ 2:00 PM

Representative	Company Name	DBE/MBE/WBE/ Veteran	Phone#	Email Address
Brian Marcum	LFUCG		859-258-3320	brianm@lexingtonky.gov
Sherita Miller	LFUCG		859-258-3323	smiller@lexingtonky.gov
Kurt Zehnder	Hazen and Sawyer	NO	859.286.1265	kzehnder@hazenandsawyer.com
Darlene Hutchinson	FRB TEC	NO	810-560-2595	DarleneH@TheThriveGroup.com
Tom Wood	Pace Contracting LLC	NO	502-815-4149	tomwood@pacecontractingllc.com
Jim Werten	LFUCG - West Hickman		859-280-8650	jworten@lexingtonky.gov
Tom Curre	TEM GROUP, INC	MBE	502-454-0101	tolank@temgroupinc.com
DARYL WELLS	JUDY CONST. Co.	NO	859-221-4301	DWELLS@JUDYCONSTRUCTIONCO.COM
Tiffany Rank	LFUCG - DWQ		859-425-2406	tiffanyr@lexingtonky.gov
Don Clements	LFUCG - DWQ	DB	502-273-9587	dclements@lexingtonky.gov

SIGN-IN SHEET